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Board Chair:  Gary W. Fedus 
 
 

Chief Executive Officer:  Matt McCauley 

 
To:   To Whom It May Concern 

From:  Elizabeth Calcutt, Networks Northwest  

Date:   December 18, 2018 

Re:   Request for Statements of Qualification 

 

 

Your firm is invited to submit your Statements of Qualification to become eligible for a possible interview for 

professional services related to planning, design, and construction for portions of the proposed Traverse City 

to Charlevoix Trail project and possibly for longer term involvement for the entire trail project. The 

Qualifications-Based Selection (QBS) process is intended to be used to select a professional services 

provider. For more information on QBS go to www.qbs-mi.org/. 

This project is a multi-jurisdictional, multi-phase, multi-year project led by an advisory team made up of 

representatives of Networks Northwest, Traverse Area Recreation & Transportation (TART) Trails, Top of 

Michigan Trails Council, Michigan Department of Natural Resources, and Michigan Department of 

Transportation. It is expected to be an important community asset for recreation, transportation and health 

and wellness. The regional trail will be a focal point of recreational and economic activity in northwest 

Michigan, enhancing the area’s attractiveness as a business location and tourism attraction. 

Helpful background information may be found at www.traversecitytocharlevoixtrail.org. Additional relevant 

information may be found in the Fisherman’s Island State Park Master Plan and each community’s master 

plan. 

Attached to this memo are: 

1. A general definition of the project outline and preliminary scope of the work. 

2. A list of materials and information that should be included with your Statements of Qualification. 

3. A list of project participants and roles. 

4. A schedule of dates and requirements for the selection process. 

5. A map of the project area. 

 

Please send four (4) hard copies and one copy on a thumb drive of your letters and Statements of 

Qualification to the following address no later than 3 p.m. on January 18, 2019.  

 

Networks Northwest 

Attention: Elizabeth Calcutt 

PO Box 506 

Traverse City, MI 49685-0506 

http://www.nwm.org/
http://www.qbs-mi.org/
http://www.traversecitytocharlevoixtrail.org/


Attachment 1  

  

PROJECT OUTLINE AND PRELIMINARY SCOPE OF WORK 

 

The following describes, very generally, the scope of work and objectives for the project as the advisory 

team currently envision them.  It is intended to inform respondents about the team’s view of the project.  

Respondents past experience and/or understanding of local issues may cause them to suggest other 

professional service needs or approaches.  These suggestions are welcome and the ultimate goal of the 

selection process is to jointly develop a scope of work and timeline before entering into a contract. 

The Traverse City to Charlevoix Trail project is expected to be an approximately 46 mile long trail 

constructed in phases as funding permits.  A concept plan for the trail was developed in 2015, by TART 

Trails, Top of Michigan Trails Council and the National Park Service Rivers, Trails, and Conservation 

Assistance Program, with support from the Grand Traverse Regional Land Conservancy, Networks 

Northwest and a group of stakeholders representing various interests, organizations, and agencies along 

the corridor between Traverse City and Charlevoix.   

An August 16, 2018 article in the Traverse City Record Eagle described the project as follows:  

“TART Trails organization and Top of Michigan Trails Council spearhead the multiyear project spanning 

Grand Traverse, Antrim and Charlevoix counties and seven townships. The proposed 46-mile Traverse 

City to Charlevoix route closes an existing gap to create a 325-mile nonmotorized pathway. It will connect 

Traverse City’s TART Trail to Charlevoix’s Little Traverse Wheelway and link to the rest of the Northern 

Lower Peninsula’s trail network. 

“It’s all about collaboration and community support and ensuring the final project reflects the values of 

host communities,” said Brian Beauchamp, TART Trails Outreach-Program Director. 

The public may examine preliminary design plans for the 11-mile Elk Rapids to Acme trail section and 

offer formal comments at an Aug. 22 meeting at the Elk Rapids Harbor Pavilion. 

Elk Rapids Village contracted the engineering firm Prein & Newhof, to lead preliminary design for the non-

motorized multi-use. The proposed Acme segment connects to the TART Trail at Bunker Hill Road and 

links to the Elk Rapids Township segment beginning at the Antrim County line, then continues north. 

Representatives of Prein & Newhof will be present to discuss potential routes. 

“We encourage anyone interested to attend,” Beauchamp said. 

Public comments may also be submitted online at traversecitytocharlevoixtrail.org. 

The proposed all-season trail follows the scenic US-31 corridor. Regional communities envisioned the 

trail for more than 15 years said Julie Clark, TART Trails Executive Director. TVC-CHX Trail concepts 

combine shared-use paths, shared roadways, bike lanes and boardwalks in creating the new recreation 

options for cyclists, runners, hikers and skiers. 

“The trail health benefits are a no-brainer,” Clark said. 

Planners expect the trail to generate a positive fiscal footprint. Clark said the direct dollar impact of trails 

significantly supports community physical and economic health. She noted that biking alone adds $5.5 

million to Traverse City’s economy each year. She added that the Vasa Economic Impact Study (2015) 

showed Vasa Pathway contributes $2.6 million in direct spending to the regional economy annually. 

Indirect benefits include property value increases for locations near trails. 

http://traversecitytocharlevoixtrail.org/


“People moving to the region, the creative class and millennials, want this type of infrastructure.” Clark 

said. 

The proposed multijurisdictional route winds through Acme, Elk Rapids, Milton, Torch Lake, Banks, 

Norwood and Charlevoix townships, as well as property owned by the Grand Traverse Band of Ottawa 

and Chippewa Indians and the Village of Elk Rapids. 

“The community builds the trail, then the trail builds the community,” said Executive Director of Top of 

Michigan Trails Council Jeff Winegard. TOMTC manages the trail piece between Charlevoix and Eastport. 

Along the completed route users will encounter communities to explore, 24 parks, preserves and 

beaches. Winegard projects the finished trail will spawn additional amenities and infrastructure, such as 

hotels. 

The speed at which the long-planned trail is completed depends on how quickly individual municipalities 

proceed, but a trail segment is already taking shape in Charlevoix. Winegard reported $100,000 was 

raised to launch design work on the 10-mile trail section through Fisherman's Island State Park in 

Charlevoix. Contributions included $50,000 from the Michigan Department of Natural Resources, USDA, 

the city, township and individual contributors. 

“We’re ready to sit down with the DNR and other parties to come up with a design process,” he said. 

Construction is underway on a segment stretching from North Bayside Park to Deepwater Point Natural 

Area in Acme Township. It includes TCV-CHX trail’s first trailhead. The $60,000 design funding came 

from the Michigan Natural Resources Trust Fund, Acme Township, the Grand Traverse Regional Land 

Conservancy and private donors. The section is expected to be completed this season. 

The state continues to provide financial support for the trail. MDNR and the Michigan Department of 

Transportation presented project managers a $2.4 million check on August 1. New state funds generate 

project momentum, although how it will be spent is yet undetermined.” 

As stated in the article, there are a multitude of political jurisdictions along the project’s conceptual 

alignment, additionally several state agencies are expected to have a role in the project.  The trail will 

connect or traverse seven townships, three counties, two cities, and one village. The ability and 

experience working with a project responding to multiple stakeholders, landowners, and governmental 

jurisdictions is an important qualification. 

Because of funding availability, local support and strong local leadership, and currently active projects, 

the north and south segments of the trail will be the initial work to be completed by the successful 

respondent.  Trail is constructed in Bayside Park in Acme Township – making that the first Traverse City 

to Charlevoix regional trailhead.  Preliminary design is underway between Acme and Elk Rapids and 

funding is secured for preliminary design in Fisherman’s Island State Park. Design of trail within 

Fisherman’s Island will require close coordination with MDNR.  Final trail engineering, construction 

drawings, bidding and construction phase services are yet to be completed, and are expected to be a 

component of the immediate work contemplated for both the trail within Fisherman’s Island and the trail 

between Acme and Elk Rapids.   

While Fisherman’s Island and Acme to Elk Rapids are priority projects, it will be necessary to establish 

criteria for trail alignment, amenities and public involvement to tightly tie these first projects to the overall 

trail corridor.  The long-term success of the overall project hinges to a large extent on positive public 

perception of these first phases and the development of a process for raising the project’s visibility, 

engaging the local communities, and sustaining public enthusiasm for completion of the entire trail. 



Funding for the current phases is largely in place, but overall project funding is not in place; so experience 

with securing funding for similar projects will be an important qualification.  

Anticipated areas of expertise needed to make this a successful project are believed to entail at least the 

following: 

 Significant public, community, and governmental input and involvement – planning and 

communications 

 Alternative route development and evaluation based on local and regional desirability and 

feasibility 

 Environmental assessment capacity  

 Familiarity with state and federal permitting requirements (e.g., MDEQ, MDOT) 

 Experience with federal and state grant funding sources and management 

 Field surveying 

 Trail funding, including coordination with a fiduciary, 

 Trail design according to federal and state design standards (e.g., AASTHO, NACTO, ADA) 

 Ability to provide constructability and construction cost estimates 

 Trail amenity and economic enhancement planning and design 

 Right of way acquisition 

 Bidding and construction phase engineering and project administration services 

 Multi-jurisdictional project coordination, facilitation and execution experience 

 Ability to coordinate and execute projects utilizing multiple funding sources (public - local, state, 

federal and private) 

 Multi-phase, multi-year (5, 10 year) trail planning and development project experience. 

 Respondents must demonstrate the ability to deliver contracted services within time and budget 

constraints 

 MDOT prequalification preferred 

Respondents may choose to team to provide as many of these services, or other services not 

enumerated but believed to be beneficial to a successful project, as they wish.  If teaming is proposed 

please provide info on team members.  If services needed for the project are not provided by 

respondent’s team, please provide an overview of how you would assist in obtaining these services and 

coordinate with them. 

  



Attachment 2 

 

REQUIREMENTS FOR LETTERS OF QUALIFICATION 

 

 

Networks Northwest 

 

Traverse City to Charlevoix Trail 

 

Your Letters of Qualification should include the following information: If teaming, please provide 

similar information for each team member. 

 

1. Name, address, and brief history of firm and services provided related to this project.  If teaming, a 

description of the role of each team member and their relationship to each of the other team 

members. 

2. Resumes of key personnel to be assigned to this project. 

3. Related experience during the last five years. 

i. Include projects where professional services related to complex, multi-party, multi-

jurisdictional, multi-year projects were performed. 

ii. Include examples of other projects that are similar in scope to this one. Include a 

project synopsis and your role in the project 

iii. Include examples of project budgeting, cost estimating and results. Include the name 

of the project, a contact person, and dollar amount for each example. 

4. Budget, cost controls experience, and results. 

5. Familiarity with local area–geography and facilities. 

6. A statement regarding any conflicts of interest.  If any exist, how will they be resolved. 

7. You are invited to include a maximum of five pages of additional information if you feel it may be 

useful and applicable to this project. 

 

This information, along with interview results, will be used to rank respondents. 

  



Attachment 3 

 

OWNER INFORMATION 

 

Trail design and development will be led by the project team as described below. However, the 

infrastructure will be owned and maintained by local government agencies.  The project team will work 

closely with the appropriate agencies according to the trail’s location. Networks Northwest will hold the 

design contract. 

Project Team:  

1. Networks Northwest - Role: Hold contract(s), facilitate public engagement, lead contact for local 

government agencies 

2. TART Trails - Role: Fiduciary for campaign, including $2.4 million MDOT appropriation, 

campaign communication lead, lead point of contact for trail design development between Acme 

and Eastport  

3. Top of Michigan Trails Council - Role:  Fundraising support with concentration on Eastport to 

Charlevoix, lead point of contact for trail design & development between Eastport and Charlevoix 

4. MDNR - Role: Advisory, agency coordination, land manager for specific areas along the corridor, 

funders 

5. MDOT - Role: Advisory, agency coordination, land manager for specific areas along the corridor, 

funders 

 

  



Attachment 4 

PROPOSED TIMELINE FOR QBS 

 

Completed  

 Project Team members identified, contacted and date set for December review of materials 

 Current Team Members Proposed 

 Elizabeth Calcutt, Networks Northwest 

 Chris Kushman, TART Trails 

 Julie Clark, TART Trails 

 Luther Kurtz, Top of Michigan Trails Council 

 Jeff Winegard, Top of Michigan Trails Council 

 Greg Kinser, MDNR 

 Amy Matisoff, MDOT 

 Steve Williams, QBS facilitator  

 

Following predicated on Request for Qualifications being sent by December 18th 

 

Completed by Friday, January 18
th
 

 SOQs due to Networks Northwest by 3 PM 

 Networks Northwest distributes SOQs to Project Team 

Completed by February 8th  

 Project Team Evaluation - individually reviews and scores applicants 

 Week of February 4
th
 – Project Team meets to review scores and generate list of finalists to 

interview 

Completed by February 15th  

 Interviews with finalists scheduled and tours set, selection criteria shared with finalists 

Completed by February 28th 

 Tours with finalists 

Completed by February 28th 

 Interviews completed with shortlisted firms, final consultant selected 

Completed by March 29th 

 Scope and contract finalized with top-ranked consultant 

Completed by April 1st  

 Consultant under contract 

 All firms notified of results of process 



Attachment 5 

PROJECT AREA MAP 

 

 

 


